

2011
Bid Dates

PROJECT TITLE	Proj Mgr/Email	BID DATE(S)	DIVISION(S) OF WORK	PROJECT BUDGET	PREQUAL REVIEWER
Illini Union - Sanitary Sewer Repair	John Kaczmarek jkaczma@illinois.edu	01/11/11	Div 2	\$802,000	Clark Wise clarkw@illinois.edu
Housing - Life Safety Upgrades at Scott Hall	Mario Marruffo marruffo@illinois.edu	01/28/11	Divs. 1, 5, & 6	\$725,000	Clark Wise clarkw@illinois.edu
Ikenberry Commons Phases E&G	Elizabeth Stegmaier elizabet@illinois.edu	02/03/11	Divs. 1, 2, 3, 4, 5, 6, 8, 15, 16, 17, 22, 23, 34, 35, & 45	\$78,100,000	Clark Wise clarkw@illinois.edu

Divisions of Work:

1 - General Work
 2 - Plumbing Work
 3 - Heating AC Temp Control Work
 4 - Ventilation Work
 5 - Electrical Work
 6 - Sprinkler Work
 7 - Temperature Control Work
 8 - Test/Balance Work
 9 - Elevator Work
 10-Access Flooring Work
 11-Building Signage-Interior Work
 12-Carpentry Work
 13-Carpet/Resilient Flooring Work
 14-Ceiling Work
 15-Concrete Work
 16-Demolition Work
 17-Drywall Work
 18-Excavation Work

19-Fire Protection Work
 20-Flooring Work
 21-Hardscape Work
 22-Landscaping Work
 23-Masonry Work
 24-Miscellaneous Metals Work
 25-Painting Work
 26-Roofing Work
 27-Site Work
 28-Structural Steel Work
 29-Utility Site Work - Electrical
 30-Utility Site Work - Gas
 31-Utility Site Work - Heating
 32-Utility Site Work - Plumbing
 33-Utility Site Work - Water
 34-Utilities Site Work
 35-Windows/Entrances Work
 36-Telecommunications Work

37-Telecomm Copper Media Ex
 38-Telecomm Emergency Phone
 39-Telecomm Networking
 40-Telecomm Underground Infrastructure
 41-Telecomm Wiring - Exterior
 42-Telecomm Wiring - Interior
 43-Other Telecommunications Work
 44-Other Work (project specific)
 45-Environmental/Asbestos Abatement
 46-Power Plant Work
 47-Kitchen Equipment