

2012
Bid Dates

PROJECT TITLE	Proj Mgr/Email	BID DATE(S)	DIVISION(S) OF WORK	PROJECT BUDGET	PREQUAL REVIEWER
U11113: DKH - Window Replacement Ph 1: Division 1	Mario Marruffo marruffo@illinois.edu	01/19/12	Div.5 and Div. 1	\$950,000	Clark Wise clarkw@illinois.edu
U11069: Housing - Life Safety, Finish Upgrades & AC at Snyder:	Mario Marruffo marruffo@illinois.edu	1/24 & 1/26/2012	Div. 5 & 6 and Div. 1	\$1,570,000	Clark Wise clarkw@illinois.edu
U11096: RAL Fire Suppression	Brittney Warga warga@illinois.edu	02/28 & 03/01/2012	Div. 4, 5, & 6 and Div. 1	\$573,800	Clark Wise clarkw@illinois.edu
U10061: Ikenberry C&D Garner Demo Asbestos Abatement	Elizabeth Stegmaier elizabet@illinois.edu	02/07/12	Div. 45	\$479,875	Clark Wise clarkw@illinois.edu
U10139: Illini Union - Infrastructure Repairs - Phase 2	John Kaczmarek jfkaczma@illinois.edu	02/01/12	Div. 1, 3, 4 5, & 6	\$4,869,000	Clark Wise clarkw@illinois.edu
U11076: Parking Structure C7 & C10 - Repairs and Remediation 2011	Nick Stanev nstanev@illinois.edu	03/22/12	Div. 1	\$605,000	Clark Wise clarkw@illinois.edu
U11067: ARC - Install Solar Hot Water System	Elizabeth Stegmaier elizabet@illinois.edu	TBD	Div. 1	TBD	Clark Wise clarkw@illinois.edu

Divisions of Work:

- 1 - General Work
- 2 - Plumbing Work
- 3 - Heating AC Temp Control Work
- 4 - Ventilation Work
- 5 - Electrical Work
- 6 - Sprinkler Work
- 7 - Temperature Control Work
- 8 - Test/Balance Work
- 9 - Elevator Work
- 10-Access Flooring Work
- 11-Building Signage-Interior Work
- 12-Carpentry Work
- 13-Carpet/Resilient Flooring Work
- 14-Ceiling Work
- 15-Concrete Work
- 16-Demolition Work
- 17-Drywall Work
- 18-Excavation Work

- 19-Fire Protection Work
- 20-Flooring Work
- 21-Hardscape Work
- 22-Landscaping Work
- 23-Masonry Work
- 24-Miscellaneous Metals Work
- 25-Painting Work
- 26-Roofing Work
- 27-Site Work
- 28-Structural Steel Work
- 29-Utility Site Work - Electrical
- 30-Utility Site Work - Gas
- 31-Utility Site Work - Heating
- 32-Utility Site Work - Plumbing
- 33-Utility Site Work - Water
- 34-Utilities Site Work
- 35-Windows/Entrances Work
- 36-Telecommunications Work

- 37-Telecomm Copper Media Ex
- 38-Telecomm Emergency Phone
- 39-Telecomm Networking
- 40-Telecomm Underground Infrastructure
- 41-Telecomm Wiring - Exterior
- 42-Telecomm Wiring - Interior
- 43-Other Telecommunications Work
- 44-Other Work (project specific)
- 45-Environmental/Asbestos Abatement
- 46-Power Plant Work
- 47-Kitchen Equipment