

2010  
Bid Dates

| PROJECT TITLE                                   | Proj Mgr/Email                         | BID DATE(S)       | DIVISION(S) OF WORK | PROJECT BUDGET | PREQUAL REVIEWER                  |
|---|--|-------------------|---------------------|----------------|-----------------------------------|
| Everitt Lab Life Safety Phase 2                 | Steve O'Connor<br>steveoc@illinois.edu | 6/21/10 & 6/23/10 | Divs. 1 and 5       | \$428,995      | Clark Wise<br>clarkw@illinois.edu |
| Seitz Materials Research Lab - Roof Replacement | Nick Stanev<br>nstanev@illinois.edu    | 06/29/10          | Div. 26             | \$850,000      | Clark Wise<br>clarkw@illinois.edu |

Divisions of Work:

- |                                   |                                   |  |
|-----------------------------------|-----------------------------------|--|
| 1 - General Work                  | 19-Fire Protection Work           | 37-Telecomm Copper Media Ex            |
| 2 - Plumbing Work                 | 20-Flooring Work                  | 38-Telecomm Emergency Phone            |
| 3 - Heating AC Temp Control Work  | 21-Hardscape Work                 | 39-Telecomm Networking                 |
| 4 - Ventilation Work              | 22-Landscaping Work               | 40-Telecomm Underground Infrastructure |
| 5 - Electrical Work               | 23-Masonry Work                   | 41-Telecomm Wiring - Exterior          |
| 6 - Sprinkler Work                | 24-Miscellaneous Metals Work      | 42-Telecomm Wiring - Interior          |
| 7 - Temperature Control Work      | 25-Painting Work                  | 43-Other Telecommunications Work       |
| 8 - Test/Balance Work             | 26-Roofing Work                   | 44-Other Work (project specific)       |
| 9 - Elevator Work                 | 27-Site Work                      | 45-Environmental/Asbestos Abatement    |
| 10-Access Flooring Work           | 28-Structural Steel Work          | 46-Power Plant Work                    |
| 11-Building Signage-Interior Work | 29-Utility Site Work - Electrical | 47-Kitchen Equipment                   |
| 12-Carpentry Work                 | 30-Utility Site Work - Gas        |  |
| 13-Carpet/Resilient Flooring Work | 31-Utility Site Work - Heating    |  |
| 14-Ceiling Work                   | 32-Utility Site Work - Plumbing   |  |
| 15-Concrete Work                  | 33-Utility Site Work - Water      |  |
| 16-Demolition Work                | 34-Utilities Site Work            |  |
| 17-Drywall Work                   | 35-Windows/Entrances Work         |  |
| 18-Excavation Work                | 36-Telecommunications Work        |  |