

2011
Bid Dates

PROJECT TITLE	Proj Mgr/Email	BID DATE(S)	DIVISION(S) OF WORK	PROJECT BUDGET	PREQUAL REVIEWER
Physical Plant Service Building Chilled Water Extension	John Kaczmarek jfkaczma@illinois.edu	03/03 & 03/08/11	Divs. 3 & 34	\$385,000	Clark Wise clarkw@illinois.edu
Illini Union Infrastructure Repair Phase 1	John Kaczmarek jfkaczma@illinois.edu	03/29 & 03/31/11	Divs. 3, 4, 5, & 45	\$5,000,000	Clark Wise clarkw@illinois.edu

Divisions of Work:

- | | | |
|--|--|--|
| <ul style="list-style-type: none"> 1 - General Work 2 - Plumbing Work 3 - Heating AC Temp Control Work 4 - Ventilation Work 5 - Electrical Work 6 - Sprinkler Work 7 - Temperature Control Work 8 - Test/Balance Work 9 - Elevator Work 10-Access Flooring Work 11-Building Signage-Interior Work 12-Carpentry Work 13-Carpet/Resilient Flooring Work 14-Ceiling Work 15-Concrete Work 16-Demolition Work 17-Drywall Work 18-Excavation Work | <ul style="list-style-type: none"> 19-Fire Protection Work 20-Flooring Work 21-Hardscape Work 22-Landscaping Work 23-Masonry Work 24-Miscellaneous Metals Work 25-Painting Work 26-Roofing Work 27-Site Work 28-Structural Steel Work 29-Utility Site Work - Electrical 30-Utility Site Work - Gas 31-Utility Site Work - Heating 32-Utility Site Work - Plumbing 33-Utility Site Work - Water 34-Utilities Site Work 35-Windows/Entrances Work 36-Telecommunications Work | <ul style="list-style-type: none"> 37-Telecomm Copper Media Ex 38-Telecomm Emergency Phone 39-Telecomm Networking 40-Telecomm Underground Infrastructure 41-Telecomm Wiring - Exterior 42-Telecomm Wiring - Interior 43-Other Telecommunications Work 44-Other Work (project specific) 45-Environmental/Asbestos Abatement 46-Power Plant Work 47-Kitchen Equipment |
|--|--|--|

Upcoming Bids – Six Months Outlook

March/April 2011

- Memorial Stadium Polyurethane Waterproofing - \$673,000
- Gregory Drive Storm Sewer Drainage Improvements - \$1.3 million
- Urbana-Champaign Big Broadband Infrastructure Install - \$29,386,925

May-11

- Housing Life Safety Upgrades at Goodwin and Green Street Apartments - \$1.0 million
- Parking Lot C-8 - \$375,000
- Main Library Phase II Redevelopment - \$5.0 million
- Eng Sciences Bldg Exterior Repairs to Roof and Windows - \$1,440,000

June/July 2011

- Abbott Power Plant 3rd RO, Supply & Storage Systems Improvements - \$2,090,000
- University High School Steam Service Repair and Chilled Water Extension - \$350,000

Aug-11

- Gregory Hall Interior Repair Plan Phase 2 - \$5.0 million