

2010
Bid Dates

PROJECT TITLE	Proj Mgr/Email	BID DATE(S)	DIVISION(S) OF WORK	PROJECT BUDGET	PREQUAL REVIEWER
Krannert Art Museum HVAC Remediation Site Chilled Water Service	Mario Marruffo marruffo@illinois.edu	05/06/10	Div. 34	\$3,000,000	Clark Wise clarkw@illinois.edu
Illinois Field - Baseball Locker Room Addition	Dick Drew rgdrew@illinois.edu	05/18 & 05/20/10	Divs. 1, 2, 4, and 5	\$870,000	Clark Wise clarkw@illinois.edu
David Kinley Hall - Classroom Remodeling	Dave Marker dmarker@illinois.edu	05/19 & 05/21/10	Divs. 1, 2, 3, and 5	\$1,800,000	Clark Wise clarkw@illinois.edu

Divisions of Work:

- | | | |
|-----------------------------------|-----------------------------------|--|
| 1 - General Work | 19-Fire Protection Work | 37-Telecomm Copper Media Ex |
| 2 - Plumbing Work | 20-Flooring Work | 38-Telecomm Emergency Phone |
| 3 - Heating AC Temp Control Work | 21-Hardscape Work | 39-Telecomm Networking |
| 4 - Ventilation Work | 22-Landscaping Work | 40-Telecomm Underground Infrastructure |
| 5 - Electrical Work | 23-Masonry Work | 41-Telecomm Wiring - Exterior |
| 6 - Sprinkler Work | 24-Miscellaneous Metals Work | 42-Telecomm Wiring - Interior |
| 7 - Temperature Control Work | 25-Painting Work | 43-Other Telecommunications Work |
| 8 - Test/Balance Work | 26-Roofing Work | 44-Other Work (project specific) |
| 9 - Elevator Work | 27-Site Work | 45-Environmental/Asbestos Abatement |
| 10-Access Flooring Work | 28-Structural Steel Work | 46-Power Plant Work |
| 11-Building Signage-Interior Work | 29-Utility Site Work - Electrical | 47-Kitchen Equipment |
| 12-Carpentry Work | 30-Utility Site Work - Gas | |
| 13-Carpet/Resilient Flooring Work | 31-Utility Site Work - Heating | |
| 14-Ceiling Work | 32-Utility Site Work - Plumbing | |
| 15-Concrete Work | 33-Utility Site Work - Water | |
| 16-Demolition Work | 34-Utilities Site Work | |
| 17-Drywall Work | 35-Windows/Entrances Work | |
| 18-Excavation Work | 36-Telecommunications Work | |